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10.

16.

GENERAL NOTES:

. UNLESS NOTED OTHERWISE, ALL LIGHTING EQUIPMENT REMOVED AS PART OF THIS CONTRACT SHALL

REMAIN THE PROPERTY OF THE VILLAGE OF ORLAND PARK AND SHALL BE DELIVERED TO THE VILLAGE
OF ORLAND PARK MAINTENANCE FACILITY. THE VILLAGE OF ORLAND PARK WILL REMOVE ALL ROADWAY
LIGHTING WIRING FROM CONDUIT PRIOR TO POLE REMOVAL. THE CONTRACTOR SHALL TURN OVER TO
THE VILLAGE OF ORLAND PARK ALL REMOVED POLES, MAST ARMS, FIXTURES, AND CONTROLLERS.

. THE CONTRACTOR SHALL COORDINATE ALL WORK AND MATERIALS WITH SPECIAL ATTENTION TO ALL

OTHER CONSTRUCTION CONTRACTS. THIS WORK SHALL BE INCLUDED IN THE COST OF THIS CONTRACT.
SEPARATE PAYMENT WILL NOT BE MADE.

. THE CONTRACTOR SHALL CALL J.U.L.L.E. (1-800-892-0123) 72 HOURS BEFORE EXCAVATION FOR

UNDERGROUND UTILITY LOCATIONS. UTILITY LOCATIONS SHOWN ON PLANS ARE APPROXIMATE.

. THE CONTRACTOR SHALL PROTECT AND CAREFULLY PRESERVE ALL PROPERTY MARKS AND MONUMENTS

UNTIL THE OWNER, AN AUTHORIZED SURVEYOR OR AGENT HAS WITNESSED OR OTHERWISE REFERENCED
THEIR LOCATION.

. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS PRIOR TO COMMENCING WORK AND COMPLY

WITH STATE REGULATIONS REGARDING AIR, WATER, AND NOISE POLLUTION.

. THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH ALL UTILITY COMPANIES.
. WHEN ELECTRIC LIGHTING IS UTILIZED IN NIGHT OPERATIONS THE CONTRACTOR SHALL EXERCISE THE

UTMOST PRECAUTIONS [N PREVENTING ADVERSE VISIBILITY TO THE MOTORING PUBLIC.

. QUANTITIES OF RIGID GALVANIZED STEEL CONDUIT AND PVC CONDUIT WHERE INDICATED ON THE PLANS

ARE APPROXIMATIONS ONLY. THE CONTRACTOR SHALL FIELD VERIFY ALL LENGTHS AND SHALL INSTALL
RACEWAYS IN COMPLETE CONFORMANCE WITH SPECIFIED REQUIREMENTS.

. GROUNDING CONNECTIONS AT ALL EQUIPMENT FOUNDATIONS SHALL BE EXOTHERMICALLY WELDED, UNLESS

NOTED OTHERWISE, AS SPECIFIED, AND SHALL BE INSPECTED AND APPROVED BY THE ENGINEER PRIOR
TO POURING CONCRETE OR BACKFILLING, AS APPLICABLE.

NO EQUIPMENT OR MATERIAL SHALL BE DELIVERED TO THE JOB SITE PRIOR TO THE APPROVAL AND
INSPECTION OF THE ENGINEER. ANY EQUIPMENT OR MATERIAL DELIVERED TO THE JOB SITE PRIOR TO
APPROVAL AND INSPECTION SHALL BE REMOVED FROM THE JOB SITE AT THE CONTRACTOR'S EXPENSE.

. THE PROPOSED LIGHTING CONTROL CABINET SHALL BE INSTALLED WITHIN THE RIGHT OF WAY WITH THE

EXACT LOCATION TO BE CONFIRMED BY THE CONTRACTOR IN THE FIELD.

. THE CONTRACTOR SHALL PREPARE A PRELIMINARY SCHEDULE WHEN THE CONTRACT COMMENCES WHICH

ESTABLISHES THE DATE WHEN THE ELECTRICAL SERVICES WILL BE REQUIRED. THIS SCHEDULE SHALL BE
FORWARDED IN WRITING TO COMMONWEALTH EDISON COMPANY (ComEd). SUBSEQUENT UPDATING OF THE
SCHEDULE SHALL BE FORWARDED TO COMED AS CHANGES MAY OCCUR IN THE DATE OF SERVICE
REQUIREMENTS. TEN (10) DAYS BEFORE THE ELECTRICAL SERVICES ARE REQUIRED, THE CONTRACTOR
SHALL NOTIFY COMED BY PHONE AND CONFIRM THE REQUEST IN WRITING. COMED SERVICE CONTRACT
AND AGREEMENT SHALL BE FORWARDED TO THE VILLAGE OF ORLAND PARK FOR REVIEW AND SIGNATURE.

. ALL PITS USED FOR ACCESSING CONDUITS UNDER ROADWAYS SHALL BE LOCATED 5°-0" (MINIMUM) CLEAR

FROM THE EDGE OF SHOULDER. LOCATIONS OF THE CONDUIT CROSSINGS SHOWN ARE APPROXIMATE AND
MAY BE SHIFTED AS NECESSARY TO MEET THE MINIMUM CLEARANCE REQUIRED. THE CONTRACTOR SHALL
SUBMIT PLANS FOR THE LOCATION AND SIZE OF EACH PIT _AND MAINTENANCE AND PROTECTION OF
TRAFFIC AT THE SITE OF EACH PIT FOR THE APPROVAL OF THE ENGINEER BEFORE THE EXCAVATION
OF ANY PIT MAY BEGIN.

. EXISTING LIGHTING CONTROLLERS ARE OWNED AND MAINTAINED BY THE VILLAGE OF ORLAND PARK.

PROPOSED LIGHTING CONTROLLERS C115 AND C117 WILL BE OWNED AND MAINTAINED BY THE
VILLAGE OF ORLAND PARK.

. UNDERGROUND CONDUIT SHALL EXTEND (29 BEYOND THE SHOULDER., CURB, BARRIER WALL, AND/OR

GUARDRAIL, AS APPLICABLE.

THE INSTALLATION OF COMBINATION TRAFFIC SIGNAL AND STREET LIGHT POLES IS A COORDINATED
EFFORT OF THE TRAFFIC SIGNAL CONTRACTOR AND ELECTRICAL CONTRACTOR. THE COMBINATION
LIGHTING CONTROLLER AND STANDARD COMBINATION LIGHTING DISCONNECT DETAILS ARE INCLUDED
IN THE TRAFFIC SIGNAL DRAWINGS. THE TRAFFIC SIGNAL CONTRACTOR WILL PROVIDE AND INSTALL
THE COMBINATION LIGHTING CONTROLLER, THE COMBINATION POLE, THE LUMINAIRE MAST ARM, AND
THE COMBINATION SERVICE DISCONNECT. THE ELECTRICAL CONTRACTOR WILL PROVIDE AND INSTALL
THE COMBINATION POLE LUMINAIRE, ALL WIRING INSIDE THE COMBINATION POLE ASSOCIATED WITH
THE LUMINAIRE, LIGHTING CONDUCTORS BETWEEN ALL COMBINATION POLES AND THE COMBINATION
LIGHTING CONTROLLER, AND THE LIGHTING POWER CONDUCTORS BETWEEN THE COMBINATION LIGHTING
CONTROLLER AND THE COMBINATION SERVICE DISCONNECT. THE TRAFFIC SIGNAL CONTRACTOR AND
THE ELECTRICAL CONTRACTOR MUST COORDINATE THE INSTALLATION OF TRAFFIC SIGNAL AND
LIGHTING CONDUITS IN THE BASE OF THE COMBINATION SERVICE DISCONNECT, THE BASE OF THE
TRAFFIC SIGNAL CONTROL CABINET AND COMBINATION LIGHTING CONTROLLER, THE BASES OF ALL
COMBINATION POLES, AND THE INSTALLATION OF CONDUIT AND WIRING BETWEEN THE COMBINATION
POLE AND THE TRAFFIC SIGNAL CONTROLLER CABINET AND THE COMBINATION LIGHTING CONTROLLER.
THE ELECTRICAIEEggNTRACTOR'S WORK ASSOCIATED WITH THE COMBINATION POLES IS SHOWN ON THE
ELECTRICAL SH .

. COMBINATION LIGHTING WILL BE OWNED AND MAINTAINED BY IDOT, THEREFORE THE COMBINATION POLE

UNIT IDENTIFICATION SHALL BE BLACK LETTERS AND NUMERALS ON A SILVER-WHITE REFLECTIVE
BACKGROUND. ALL OTHER LIGHTING UNITS AND SYSTEMS ARE NOT MAINTAINED BY IDOT, AND SHALL
HAVE AN ALTERNATE COLOR SCHEME IDENTIFICATION OF BLACK ON YELLOW.

. THE TRAFFIC SIGNAL SHEETS DO NOT SHOW THE TRAFFIC SIGNAL MAST ARM POLES BEING INSTALLED

IN ANY PARTICULAR STAGE OF CONSTRUCTION. THE TIMING OF THE INSTALLATION [S LEFT UP TO
THE TRAFFIC SIGNAL CONTRACTOR. THE GENERAL CONTRACTOR SHALL INSURE THAT THE COMBINATION
TRAFFIC SIGNAL/STREET LIGHTING MAST ARM POLES ARE INSTALLED IN THE STAGE SHOWN ON THE
ELECTRICAL SHEETS.

. THE COORDINATION OF THE SIDE STREET WORK WITH LAGRANGE ROAD WORK [S LEFT UP TO THE

CONTRACTOR. IT IS THE CONTRACTOR’S RESPONSIBILITY TO MAINTAIN THE OPERATING STATUS OF
LaGRANGE ROAD STREET LIGHTS REGARDLESS OF THE SIDE STREET STAGING. THIS MEANS THE
CONTRACTOR MAY HAVE TO INSTALL TEMPORARY OVERHEAD WIRING FOR LaGRANGE ROAD STREET
LIGHTS TO BYPASS STREET LIGHTS NOT YET INSTALLED. NOT ALL POSSIBILITIES FOR TEMPORARY
OVERHEAD WIRING NEEDS ARE SHOWN ON THE PLANS, SINCE THIS DEPENDS UPON COORDINATION AS
DETERMINED BY THE CONTRACTOR.

20.

21.

22.

GENERAL NOTES (CONTINUED):

FURNISH AND INSTALL A COMBINATION POLE LIGHTING CONTROLLER TO OPERATE
THE LIGHT FIXTURES ON THE PROPOSED LIGHTING/TRAFFIC SIGNALS COMBINATION
POLES AS SHOWN ON THESE PLANS. THE COMBINATION LIGHTING CONTROLLER (CLC)
SHALL BE ATTACHED TO THE SIDE OF THE TRAFFIC SIGNAL CONTROLLER CABINET
AS SHOWN ON THE ATTACHED DETAILS. COMBINATION LIGHTING CONTROLLERS ARE
POWERED FROM THE PROPOSED LIGHTING/TRAFFIC SIGNALS COMBINATION SERVICE
DISCONNECT CABINET, AND PAID FOR UNDER PAY ITEM NO. X8250090 ““COMBINATION
POLE LIGHTING CONTROLLER".

FURNISH AND INSTALL A 1" UNIT DUCT WITH 3-1/C *8, 1/C *10 G. IN CONDUIT FROM
EACH PROPOSED COMBINATION LIGHTING/TRAFFIC SIGNALS SERVICE DISCONNECT CABINET
TO EACH PROPOSED COMBINATION LIGHTING CONTROLLER LOCATION. INSTALL THE UNIT
DUCT IN A SEPARATE CONDUIT FOR THE ENTIRE RUN. SEE TRAFFIC SIGNAL PLANS FOR
LOCATION OF COMED POWER SOURCE FEEDING COMBINATION LIGHTING CONTROLLERS.

PROPOSED LIGHT POLE SET BACKS ARE MEASURED FROM THE FACE OF CURB TO

THE CENTER OF THE LIGHT POLE. MINIMUM SET BACK SHALL BE 3 FEET. OFFSETS

FOR TEMPORARY LIGHTING WOOD POLES ARE MEASURED FROM THE ROADWAY CENTERLINE
TO THE CENTER OF THE WOOD POLE.

SUGGESTED LIGHTING PHASING NOTES:

PRE-STAGE (PRIOR TO THE START OF STA NSTRUCTION)
. FURNISH AND INSTALL TEMPORARY LIGHTING CONTROLLERS ‘“T104" AND "T105' AS SHOWN ON DRAWINGS
E-12 AND E-13.

. COORDINATE WITH COMED TO GET POWER TO LIGHTING CONTROLLERS ‘'T104"* AND *'T105". FURNISH

AND INSTALL ALL ITEMS NECESSARY AS COORDINATED WITH COMED TO GET POWER TO LIGHTING
CONTROLLERS "“T104* AND ‘T105".

. FURNISH, INSTALL, AND ENERGIZE ALL TEMPORARY LIGHTING UNITS AS INDICATED ON DRAWINGS E-11

THROUGH E-13 PRIOR TO THE REMOVAL OF EXISTING LIGHTING UNITS.

. REMOVE EXISTING LIGHTING UNITS AND FOUNDATIONS ON THE WEST SIDE OF US-45 (LaGRANGE ROAD)

AS INDICATED ON DRAWINGS E-11 THROUGH E-13 IN ACCORDANCE WITH THE SPECIAL PROVISIONS.

. TRANSPORT ALL REMOVED LIGHTING UNITS TO THE OWNER'S ELECTRICAL MAINTENANCE FACILITY FOR

PROCESSING AS DETERMINED BY THE ENGINEER, UNLESS NOTED OTHERWISE.
STAGE 1A

. REMOVE EXISTING LIGHTING UNITS AND FOUNDATIONS ON THE EAST SIDE OF US-45 (LaGRANGE ROAD)

AS INDICATED ON DRAWINGS E-11 THROUGH E-13 IN ACCORDANCE WITH THE SPECIAL PROVISIONS.

. TRANSPORT ALL REMOVED LIGHTING UNITS TO THE OWNER’'S ELECTRICAL MAINTENANCE FACILITY FOR

PROCESSING AS DETERMINED BY THE ENGINEER, UNLESS NOTED OTHERWISE.

. COORDINATE WITH COMED FOR THE REMOVAL OF POWER TO UNIDENTIFIED LIGHTING CONTROLLER

LOCATED ON DRAWING E-12. REMOVE THE UNIDENTIFIED LIGHTING CONTROLLER AND FOUNDATION.
TRANSPORT THE REMOVED LIGHTING CONTROLLER TO THE OWNER'S ELECTRICAL MAINTENANCE FACILITY
FOR PROCESSING PER THE SPECIAL PROVISIONS.

. FURNISH AND INSTALL PROPOSED LIGHTING CONTROLLERS "C115 AND *C117** AND ASSOCIATED UTILITY

SERVICES. COORDINATE WORK WITH COMED.

. COORDINATE WITH THE GENERAL CONTRACTOR, THE TRAFFIC SIGNAL CONTRACTOR, AND COMED TO

INSURE INSTALLATION OF COMBINATION LIGHTING CONTROLLERS, THE COMBINATION SERVICE
DISCONNECT, AND MAST ARM POLES FOR COMBINATION LIGHTING UNITS AS SHOWN IN PLANS.

. FURNISH AND INSTALL PROPOSED LIGHTING UNITS AND PROPOSED SOUTHWEST HIGHWAY BRIDGE

UNDERPASS LIGHTING UNITS ON THE EAST SIDE OF US-45 (LaGRANGE ROAD) AS INDICATED ON
DRAWINGS E-14 THROUGH E-16 AND E-10.

. FURNISH AND INSTALL PROPOSED LIGHTING UNITS ON THE NORTH SIDE OF 135th STREET AS

INDICATED ON DRAWING E-I17.

. FURNISH AND INSTALL PROPOSED LIGHTING UNITS ON THE SOUTH SIDE OF 131st STREET AS

INDICATED ON DRAWING E-18.

. DISCONNECT EXISTING UNDERPASS LIGHTING UNITS ON EASTERN ENDS OF EXISTING MULTI-USE PATH

BRIDGE AND RAILROAD BRIDGE FROM ORLAND PARK CONTROLLER ®#3 (SHOWN ON DRAWING E-14).
CONNECT UNDERPASS LIGHTING UNITS TO PROPOSED LIGHTING CONTROLLER *“C115 CIRCUITS A
AND B AS INSTRUCTED ON DRAWING E-9.

STAGE 1B

. FURNISH AND INSTALL PROPOSED LIGHTING UNITS ON THE EAST SIDE OF US-45 (LQGRANGE ROAD)

AND ON THE SOUTH SIDE OF 135th STREET AS INDICATED ON DRAWINGS E-19 THROUGH E-21.

. ENERGIZE PROPOSED LIGHTING CONTROLLERS *C115"* AND "C117'* ONCE ALL OF THE CIRCUIT RUNS

FOR THE EAST SIDE OF LaGRANGE ROAD AND SIDE STREETS EAST OF LaQGRANGE ROAD ARE INSTALLED
AS SHOWN ON DRAWINGS E-14 THROUGH E-22, E-9, AND E-10.

. PROVIDE PERMANENT UNIT DUCT CONNECTION TO COMBINATION LIGHTING UNITS FROM

THEIR RESPECTIVE COMBINATION CONTROLLERS.
STAGE 2

. REMOVE ALL TEMPORARY LIGHTING UNITS, TEMPORARY LIGHTING CONTROLLERS *"T104' AND ‘“T105",

ASSOCIATED UTILITY SERVICES, AND WIRING ONCE PROPOSED LIGHTING CONTROLLERS *‘C115”, “CI117",
AND “TC131" ARE ENERGIZED AND TRAFFIC [S SHIFTED TO PROPOSED NORTHBOUND LANES CONSTRUCTED
IN STAGES 1A AND 1B.

STAGE 3

. FURNISH, INSTALL, AND ENERGIZE PROPOSED LIGHTING UNITS AND PROPOSED SOUTHWEST HIGHWAY

BRIDGE UNDERPASS LIGHTING UNITS ON THE WEST SIDE OF US-45 (LaGRANGE ROAD) AS INDICATED
ON DRAWINGS E-23 THROUGH E-25 AND E-10.

. FURNISH AND INSTALL PROPOSED LIGHTING UNIT ON 131st STREET AS INDICATED ON DRAWING E-26.

INSTALL PERMANENT UNIT DUCT CONNECTIONS AS INDICATED ON DRAWINGS E-25 AND E-26 TO
ENERGIZE PROPOSED ROADWAY LIGHTING UNITS.

. DISCONNECT EXISTING UNDERPASS LIGHTING UNITS ON WESTERN ENDS OF EXISTING MULTI-USE PATH

BRIDGE AND RAILROAD BRIDGE FROM ORLAND PARK CONTROLLER ®3 (SHOWN ON DRAWING E-23).
CONNECT ENSDERPASS LIGHTING UNITS TO PROPOSED LIGHTING CONTROLLER *“C115 AS INSTRUCTED ON
DRAWING E-9.

. COORDINATE WITH THE GENERAL CONTRACTOR AND THE TRAFFIC SIGNAL CONTRACTOR TO INSURE

INSTALLATION OF MAST ARM POLES FOR COMBINATION LIGHTING UNITS.

. DISCONNECT ELECTRICAL FEED TO LIGHTING UNIT ON NORTHWEST CORNER OF CREEK ROAD, AND REMOVE

LIGHTING UNIT AND FOUNDATION. FURNISH AND INSTALL PROPOSED FOUNDATION TO RELOCATE EXISTING
LIGHTING UNIT. RECONNECT AND ENERGIZE EXISTING LIGHTING UNIT IN PROPOSED LOCATION. SEE
DRAWING E-8 FOR DETAILS.
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